



Florida Department of Transportation

RICK SCOTT
GOVERNOR

3400 West Commercial Blvd.
Fort Lauderdale, FL 33309

RACHEL D. CONE
INTERIM SECRETARY

April 19, 2017

RE: ADDENDUM TWO
Contract E4R84, FM 421390-7-52-01
The Wave Streetcar System

Dear Design Build Firms:

The Department has received request for additional time to submit the Technical Proposals. The request was initiated due to the technical proposal submittal requirement clarification provided as part of Addendum One.

The Technical Proposal submittal date has been changed to **Monday, June 5, 2017 at 2:00pm** and will be updated in the RFP schedule with Addendum Three. The price proposal submittal date is unchanged.

05/02/2017 06/05/2017	Technical Proposals due in District Four Office by 2:00 p.m. local time.
--------------------------	--

Adalgisa Rodriguez

for Margaret Simpkins
District 4, District Contract Administrator

Copy: Robert Bostian, Joseph Borello, Margaret Simpkins, File.