



Florida Department of Transportation

RICK SCOTT
GOVERNOR

3400 West Commercial Blvd.
Fort Lauderdale, FL 33309

JIM BOXOLD
SECRETARY

November 17, 2016

RE: ADDENDUM TWO
Contract E4R96, FM 433108-6-52-01 and 433109-4-52-01
I-95 Express Lane Phase 3B-1

Dear Design Build Firms:

This addendum includes revisions to the final draft RFP shown in the attached table as of November 16, 2016.

	9/2/16	9/14/16	10/18/16	11/16/16	Remarks to DB Firms on 11-16-16
ATTACHMENTS					
A. Project Advertisement	X				
B. Division I D-B Specifications			X		Section 8-10 will be expanded to incorporate Recovery of Lost Toll Revenue, and it will be added to the Division I Specs and included in a future RFP Addendum
C. Divisions II and III Special Provisions - Mobilization (SP1010000DB) - Contractor Quality Control General Requirements (SP1050813DB) - Structures Foundations (SP4550000DB)	X		X		
D. Modified Special Provisions - Maintenance of Traffic - Litter Removal, Sweeping, and Mowing - Crash Cushions - Highway Lighting System			X		MSP for Article 110-9 (Clearing and Grubbing, Disposal of Material) to be issued in a future RFP Addendum.
E. Development Specifications Section 993 – High Performance Express Lanes Markers	X				
F. Value Added Specifications - Section 475, Value Added Bridge Component	X				
G. Design Change/Construction Advertisement Re-Evaluation				X	Reevaluation with FDOT D4 signature provided with November 16th update. Pending Central Office execution.
H. Typical Section Package	X		X	X	Revised I-95 Bridge Typical Section over Palmetto Park Road added on 11-16-2016. The Palmetto Park Road Bridge Typical Section signature by FHWA will follow in a future RFP update.

I. Pavement Design Report	X			X	3B-1 separated from 3B-2, and revised PDP included on 11-16-2016 distribution; Final FHWA signature pages to be included with future RFP update.
J. Design Exceptions	X			X	Final Design Exceptions included on 11-16-2016; Signature pages from FDOT and FHWA to follow in a future RFP update.
K. Design Variations	X			X	Final Design Variations included on 11-16-2016; Signature pages from FDOT to follow in a future RFP update.
L. DB Functional Requirements for ITS Deployment	X				
M. Florida's Turnpike Enterprise (FTE) General Tolling Requirements (GTR) - July 2016 edition	X				
N. Maintenance Maps and Requirements	X				
O. Exhibit 26-DD (marked-up) from FDOT Plans Preparation Manual, Volume 1	X				
P. TSP - Chemical Vegetation Control	X				
Q. Project Commitment Record	X				
REFERENCE DOCUMENTS					
1. CONCEPT DESIGN					
CADD Files	X	X	X	X	11-16-2016 update includes: Bridge Typical Section for I-95 over Palmetto Park Road; Roadway and Drainage Design files for NB Egress Shift south at Palmetto Park Road; SMP for NB Egress shift south at Palmetto Park Road (account for changes for final FTE TA Sign Master Plan agreement); ITS for NB Egress Shift south at Palmetto Park Road (account for changes for final FTE TA Sign Master Plan agreement)
Hillsboro Canal Bridge Replacement MOT Typical Section	X				
Noise Wall Work Zone exhibit			X		
Phase 3B Summary of Scope	X			X	Revised for NB Egress shift south and included on 11-16-16
Conceptual Drainage Report	X		X		
Conceptual Permit Packages - SFWMD Individual (Conceptual) Environmental Resource Permit - SFWMD Right-of-Way Occupancy Permit(s) - SFWMD Water Use Permit (Master Dewatering) - USACE Section 404 (Dredge and Fill) Permit, USACE Section 408 Approval(s) - USCG Bridge Permit	X		X		

Corridor Traffic Analysis Report (CTAR) / 3B Ingress-Egress Change Tech Memo (Pending)	X				CTAR Tech memo for 3B ingress/egress changes to be provided in a future RFP Addendum
Drainage Permit Source Files	X		x		
ITS Master Plan		X		X	Revised ITS MP PDF exhibit for NB Egress shift south, at Palmetto Park Road (account for changes for final FTE TA Sign Master Plan agreement)
Landscape Opportunity Plan	X		X		
Lane Closure Analysis	X				
Lighting Analysis Report	X				
Pavement Type Selection Report Exception Memo	X				
Signing Master Plan (Phase 3B and Overall Phase 3)		X		X	Revised Signing Master Plan PDF exhibit for NB Egress shift south, at Palmetto Park Road (account for changes for final FTE TA Sign Master Plan agreement)
Tree Relocation Plans	X		X		
2. ENVIRONMENTAL					
Bold Landscape Segmentation Map	X				
Bridge Asbestos Survey Reports	X				
Existing Tree Inventory	X		X		
Level II Contamination Impact Assessment Reports	X				
PD&E Study - Preliminary Engineering Report (PER) Central PD&E Study (FPID Nos. 409359-1-22-01 and 409355-1-22-01) - Categorical Exclusion, Type 2 – Central PD&E Study (FPID Nos. 409359-1-22-01 and 409355-1-22-01)	X				
3. GEOTECHNICAL					
Report of a Geotechnical Exploration - Roadway	X				
Report of a Geotechnical Exploration - Structures	X				
4. MISCELLANEOUS					
Bridge Inspection Reports	X				
Bridge Pile Driving Records	X				
Community Awareness Plan	X				
Concept of Operations	X				
Design Approval for Class 5 Finish Draft	X				
Existing Bridge Load Rating Report	X				
Existing ITS Equipment Information	X				
Existing Maintenance Agreements	X				
FTE Shop Drawing Review Process for Design Build Projects	X				
Incident Management Plan	X				

Interchange Master Plan -Hillsboro Blvd. -SW 10th St	X				
Managed Lanes Pavement Markings Details	X				
Noise Wall No. 6 Temporary Construction Easement Exhibit			X		
Pavement Cores	X				
Project Management Plan	X				
Project System Engineering Management Plan	X				
Rail Coordination Memo	X		X		
SFRC 4-Track Right-of-Way Study Plans	X				
South Florida Operating and Management Agreement (For SFRC)	X				
Straight Line Diagrams	X				
5. PLANS					
Existing Plans and As-builts	X				
6. RIGHT OF WAY & SURVEY					
Project Survey Control	X				
Right of Way Certification Memorandum	X				
Right of Way Maps	X				
Survey CADD Files	X		X		
7. UTILITIES					
Base Utility Map CADD File	X			X	Revised Utility Base Map CADD file for BE Relocation by FPL, at Camino Real, as well as new limits from 9-2-2016 RFP
Preliminary Utility Conflict Identification Sheets	X			X	Revised for new widening and M&R limits implemented on 9-2- 2016
Preliminary Utility Conflict Matrix	X				
Testhole Data	X				
UA/O Correspondence and Facility Markup Plans	X				
Utility Contact Information	X				
Utility Coordination Meetings	X				
As of November 15, 2016					

Stacy-Ann Brown

for Margaret Simpkins

District 4, District Contract Administrator

Copy: Vanita Saini, Margaret Simpkins, File.