



Florida Department of Transportation

RICK SCOTT
GOVERNOR

1000 Northwest 111th Avenue
Miami, FL 33172

MICHAEL J. DEW
SECRETARY

ADDENDUM NO. 2

DATE: January 18, 2018

TO: PROPOSERS

FROM: District Six - Procurement Office-Martha Hevia

RE: **Project/ Proposal No.: E-6K72**
Financial Project No.: 436522-1-52-01
County(ies): Miami-Dade
Project Name: Bridge Repair and Rehabilitation – McArthur Cswy

Proposers and other interested parties are informed that the above referenced Project information is hereby supplemented as set forth below:

PLANS REVISION NUMBER 1

<u>Sheet No(s).</u>	<u>Rev. Date</u>	<u>Description</u>
B-1	1/16/2018	Listed Revisions
B-2	1/16/2018	Added Sheet B-3A number
B-3A	1/16/2018	Added Signature Sheet
B-4	1/16/2018	See Summary of Quantities Tables Below
BQ-3	1/16/2018	Summary of Structures Quantities table revised
BQ-4	1/16/2018	Summary of Structures Quantities table revised
B-7	1/16/2018	Deleted Concrete Finish
B1-13	1/16/2018	Added Note 3
B1-86	1/16/2018	Deleted Note
B1-87	1/16/2018	Replaced Truck Mounted Attenuator with temporary Crash Cushion

SUMMARY OF QUANTITIES – New Pay Items

Pay Item	Sheet No.	Add. /Del./Rev.	Old Quantity	New Quantity
400-7	B-4	Add	N/A	18250 SY
102-89-1	B-4	Add	N/A	60 EA

All other documents of the subject project remain unchanged.

Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.