Florida Department of Transportation

RICK SCOTT
GOVERNOR

1000 NW 111th Avenue
Miami, FL 33172

JIM BOXOLD
SECRETARY

ADDENDUM NO. 2

DATE: February 29, 2016

TO: PROPOSERS

FROM: Nadine Chinapoo
Procurement Officer
District Six

RE:	**Project/ Proposal No.:**	**E-6J53**
	Financial Project No.:	251688-1-52-01; 429300-2-52-01; 423126-2-52-01; 423126-1-52-01; 251688-1-56-02
	County(ies):	Miami-Dade County
	Project Name:	SR-836/I-95 from west of I-95 to MacArthur Causeway Bridge, and I-95 Pavement Reconstruction, and I-95 southbound to SR-836 westbound, and SR-836 from west of NW 17th Avenue to Midtown Interchange (SR-836/I-395/I-95)

Proposers and other interested parties are informed that the above referenced Project documents are hereby revised, changed and supplemented as set forth below:

The procurement FTP site has been updated for the following:

- Request for Proposal has been updated. A compare file has been included.
- Attachment A-01 Project Advertisement has been added.
- Attachment A-04 Incentive-Disincentive Provisions has been updated. A compare file has been included.
- Attachment A-09 Conceptual ERP Application folder name changed to “A-09 Permit Requirements”.
- Attachment A-24 Signature Bridge and Metromover Bridge Technical Proposal and Component Plan Submittals has been updated. A compare file has been included. The folder name on the FDOT Procurement Site has also been updated.
- Attachment A-34 Prohibited Contact List has been updated. A compare file has been included.
- Added Schedule of Values to General Reference Documents folder.
- Added Project Management Plan added to General Reference Documents folder.
- Reference RD-01: Sub folder named “Roadway” changed to “Roadway and TCP Concept Plans”.

- Deleted Community Awareness Plan from RD-04 Miscellaneous Folder.
- Reference RD-07: Updated Preliminary Utility Conflict Matrix for correct date and contact information.
- Reference RD-0195: Deleted “Traffic Control Plans.pdf”. Revised “TCP-Phase4_Roll.pdf” to correct spelling of “Phase IV”.
- RD-0795 Utilities, replace Miami-Dade IT “FW Project # 429300-2-52-01.msg” with a PDF.

All other documents of the subject project remain unchanged.