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THE INFORMATION BELOW IS TO BE PROVIDED BY THE ORIGINATOR   
 
 

 Modify Specification     ________110___________.                                                                         
                  Section/File number 

 
 New Section                  ___________________.       

     Section number 
           
Subject:  Clearing and Grubbing - Removal of Existing Structures 
 
Origination date:  6/24/05 
 
Originator:  Dean Perkins 
Office/Phone:  414-4359 
Email address/ dean perkins@dot.state.fl.us 
Userid:   
 
Problem statement: Changes in DEP and NESHAP regulations now include asbestos 

inspection and abatement for structures and require a notification of 
demolition or renovation for all structures, including bridges.  
Specifications need to include direction to the Contractor to submit 
the proper form and to coordinate with the Department’s Asbestos or 
CAR contractor if asbestos is present. 

 
Information source: DEP, NESHAP 
 
Background data:  
 
Recommended  
Usage Note: All Jobs 
 
Desired  
implementation  
date:  Beginning with the January 2006 letting. 
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M E M O R A N D U M 
 
DATE: July 11, 2005 
 
TO: Specification Review Distribution List 
 
FROM: Duane F. Brautigam, P.E., State Specifications Engineer 
 
SUBJECT: Proposed Specifications Change: 1100600 Removal of Existing 

Structures 
 
 In accordance with Specification Development Procedures, we are sending you a copy of 
a proposed specification change to Removal of Existing Structures. 
 This change was proposed by Dean Perkins of the State Structures Office to coordinate 
with other specification changes required by recent changes in DEP requirements and to specify 
the inspection and handling of asbestos containing materials not identified prior to beginning 
work. 
 Please share this proposal with others within your responsibility. Review comments are 
due within four weeks and should be sent to Mail Station 75 or to my attention via e-mail at 
SP965DB or duane.brautigam@dot.state.fl.us. Comments received after August 8, 2005 may not 
be considered. Your input is encouraged. 
 
DFB/ft 
 
Attachment 
 
COMMENTS: 
 

 

 

 

 

Submitted by:  Phone #:  



1100600 
All Jobs 

REMOVAL OF EXISTING STRUCTURES. 
(REV 5-13-05)  

SUBARTICLE 110-6.1 (Page 141) is deleted and the following substituted: 
 

 110-6.1 Structures to be Removed: Remove and dispose of the materials from existing 
structures. Remove the following: (1) those structures, or portions of structures, shown in the plans to be 
removed; (2) those structures, or portions of structures, found within the limits of the area to be cleared 
and grubbed, and directed by the Engineer to be removed; (3) those structures, or portion of structures, 
which are necessary to remove in order to construct new structures; and (4) other appurtenances or 
obstructions which may be designated in the Contract Documents as to be included in an item of payment 
for the work under this Article. 
  Notify the Engineer 14 days prior to any demolition or renovation of the structure 
for notification to the Department of Environmental Protection (DEP).Notify the Florida 
Department of Environmental Protection (DEP) using DEP Form 62-257.900(1) “Notice of 
Asbestos Renovation or Demolition” at least 10 working days prior to the demolition or 
renovation of the structures or any asbestos abatement work on the project.  Provide a copy of 
this notice to the Engineer. 
 
 

ARTICLE 110-6 (Pages 141and 142) is expanded by the following new subarticle: 
 

 110-6.5 Unidentified Asbestos Containing Materials (ACM) Not Identified Prior to the Work: 
When encountering or exposing any condition indicating the presence of asbestos, cease operations 
immediately in the vicinity and notify the Engineer. 
  Make every effort to minimize the disturbance of the ACM. Immediately provide for the 
health and safety of all workers at the job site and make provisions necessary for the health and safety of 
the public that may be exposed to any potentially hazardous conditions. Provisions shall meet all 
applicable laws, rules or regulations covering hazardous conditions and will be in a manner 
commensurate with the gravity of the conditions. 
  The Engineer will notify the District Contamination Assessment Coordinator who will 
coordinate selecting and tasking the Department’s Asbestos Contractor or Contamination 
Assessment/Remediation Contractor (CAR). Provide access to the potential contamination area. 
Preliminary investigation by the Asbestos/CAR Contractor will determine the course of action necessary 
for site security and the steps necessary under applicable laws, rules, and regulations for additional 
assessment and/or abatement work to resolve the contamination issue. 
  The Asbestos/CAR Contractor will delineate the contamination area(s), any staging or 
holding area required. Coordinate with the Asbestos/CAR Contractor and the Engineer to develop a work 
plan that will provide the Asbestos/CAR Contractor’s operations schedule with projected completion 
dates for the final resolution of the contamination issue. 
  The Asbestos/CAR Contractor will maintain jurisdiction over activities inside any 
outlined contaminated areas and any associated staging holding areas. The Asbestos/CAR Contractor 
will be responsible for the health and safety of workers within the delineated areas. Provide continuous 
access to these areas for the Asbestos/CAR Contractor and representatives of regulatory or enforcement 
agencies having jurisdiction. 
  Both Contractors will use the schedule as a basis for planning the completion of both 
work efforts. The Engineer may grant the Contract Time extensions according to the provisions of 
8-7.3.2. 
  Cooperate with the Asbestos/CAR Contractor to expedite integration of the Asbestos/CAR 
Contractor’s operations into the construction project. The Prime Contractor is not expected to engage in 
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routine construction activities involving asbestos containing materials. Adjustments to quantities or to 
Contract unit prices will be made according to work additions or reductions on the part of the Prime 
Contractor in accordance with 4-3. 
  The Engineer will direct the Prime Contractor when operations may resume in the 
affected area. 
 
 
 


